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PARCEL PIN #'(S) : 01-0445-036-00-00
CURRENT ZONING : LI
TOTAL PROJECT AREA = 20.45 ACRES
MILLED AREA = 2.43 ACRES
PROPOSED USE : PARKING SURFACE REHAB.
ROADS AND DRAINAGE : PRIVATE ’
THIS PROPERTY IS LOCATED IN FLOOD ZONE "X" AS SCALED FROM F.LR.M. LOCATIO'\éCMAALF; /NV%CSINITY MAP
45043C0490G, DATED NOVEMBER 12, 2021, THIS PLAT IS NOT THE BASIS T.S. —L_1 —
FOR FLOOD ZONE DETERMINATION OR FLOOD ZONE RELATED ISSUES. SCALE NTS
DRAWN BY: JCP
CONTRACTOR SHALL BE KNOWLEDGEABLE WITH LOCAL, CITY, CHECKED BY: o
COUNTY, STATE, AND FEDERAL REGULATIONS AS THEY MAY PERTAIN APPROVEDBY:  JoP
TO THIS PROJECT AND SHALL ADHERE TO THESE REGULATIONS. DATE: 4-19-2022

SHEET NUMBER:

Know what's helow.

Gallbeforeyoudis. | C1 ()

INFORMATION REGARDING THE PRESENCE, SIZE, CHARACTER, AND
LOCATION OF ANY UNDERGROUND UTILITY AND/OR STRUCTURE
SHOWN ON THIS PLAN IS APPROXIMATE. IT IS THE CONTRACTOR'S
RESPONSIBILITY TO HAVE ALL UNDERGROUND UTILITIES LOCATED.
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GENERAL LEGEND

GENERAL NOTES

SITE WORK

) ANCHOR GUY WIRE (SINGLE)

)) ANCHOR GUY WIRE (MULTIPLE)

EASEMENT LINE

ABANDONED (ORIG) PLAT LINE
CURRENT PARCEL LINE
RIGHT-OF-WAY LINE

FENCE LINE(CHAINLINK)
FENCE LINE(WOOD)

SF SILT FENCE
UGFIB UNDERGROUND FIBER OPTIC LINE
OHEL OVERHEAD ELECTRIC LINE
UGEL UNDERGROUND ELECTRIC LINE
OHSL OVERHEAD STREET LIGHT LINE

— UGSL ——— UNDERGROUND STREET LIGHT LINE
OVERHEAD TELEPHONE LINE
UNDERGROUND TELEPHONE LINE
UNDERGROUND UTILITY LINE
OVERHEAD UTILITY LINE
UNDERGROUND TRAFFIC LINE
OVERHEAD TRAFFIC LINE
OVERHEAD CABLE TV LINE
FORCE MAIN LINE

GAS LINE

SANITARY SEWER LINE

STORM SEWER LINE

WATER LINE

PRIVATE WATER LINE
CONSTRUCTION LIMITS

UGUL

OHUL

— FLOW LINE
TRAFFIC MANHOLE
TRAFFIC PEDESTAL
POWER POLE WITH ONE LIGHT ARM
LIGHT POST 1 ARM 1 HEAD
LIGHT POST 2 ARMS 2 HEADS
LIGHT POST W/O ARM
POWER POLE
YARD LIGHT
ELECTRIC MANHOLE ROUND
ELECTRIC HAND HOLE
ELECTRICAL METER
ELECTRICAL JUNCTION BOX
PULL BOX
TRANSFORMER
TELEPHONE PEDESTAL
CABLE TV PEDESTAL
TELEPHONE MANHOLE
SATELLITE DISH

L EARTH

GRASS

GRAVEL
UNDISTURBED EARTH
RIPRAP

CONCRETE

REMOVAL

RESURFACING, OTHER

UTILITY SERVICES MANHOLE
UTILITY WATER MANHOLE
UTILITY WATER TANK
UTILITY POLE

11° BEND

22° BEND

45° BEND

90° BEND

WATER TEE

WATER CROSS

TAPPING SLEEVE & VALVE
WATER VALVE

PIPE THRUST BLOCK

WATER REDUCER

CURB BOX SERVICE REPLACEMENT

TYPE IIT HYDRANT ASSEMBLY
TYPE I HYDRANT ASSEMBLY
TYPE V HYDRANT ASSEMBLY
WATER BLOW OFF

CUT & PLUG

WATER METER

UNKNOWN WATER SRVC CURB BOX
FIRE HYDRANT

WELL

CATCH BASIN

CATCH BASIN ROUND

STORM DRAINAGE MANHOLE
STORM SEWER INLET ROUND
STORM SEWER INLET
SANITARY CLEANOUT
SANITARY SEWER MANHOLE
SANITARY METER

SANITARY LIFT STATION
CHECK VALVE

SANITARY VALVE

GAS VALVE

NATURAL GAS MANHOLE
NATURAL GAS METER
COMMUNICATIONS MANHOLE
BENCHMARK/CONTROL POINT
IRON ROD

IRON PIPE

R/W MONUMENT

BUSH

TREE STUMP

EVERGREEN TREE
DECIDUOUS TREE

AIR CONDITIONING UNIT
MAILBOX

SIGN

FLAG POLE

1. IF ANY ERRORS BECOME APPARENT, THESE SHALL BE BROUGHT TO THE ATTENTION OF THE ENGINEER IN WRITING PRIOR TO CONSTRUCTION SO THAT CLARIFICATION OR
REDESIGN MAY OCCUR.

2. THE CONTRACTOR SHALL CONFINE ALL WORK WITHIN THE LIMITS SHOWN.

3. CONTRACTOR IS RESPONSIBLE FOR HAVING, IN HIS POSSESSION, ALL REQUIRED PERMITS AND APPROVALS PRIOR TO START OF CONSTRUCTION. THE CONTRACTOR SHALL
COMPLY WITH THE REQUIREMENTS OF ALL PERMITS OBTAINED FOR THE PROJECT.

4. THE CONTRACTOR SHALL RESTORE GROUND SURFACE, DRAINAGE DITCHES AND EMBANKMENTS TO ORIGINAL GRADE AND VEGETATION ACCORDING TO PROJECT
SPECIFICATIONS UNLESS OTHERWISE NOTED ON PLANS.

5. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL LINES, GRADES AND ELEVATIONS. ALL PIPES SHALL SLOPE UNIFORMLY BETWEEN INVERT ELEVATIONS SHOWN

6. THE CONTRACTOR SHALL ENSURE THAT EACH BUSINESS AND HOMEOWNER HAS ONE SAFE POINT OF ACCESS FOR CUSTOMERS AND DELIVERIES AT ALL TIMES. THE
CONTRACTOR SHALL MAINTAIN ACCESS KEEP IT SAFE, CLEAN AND FREE OF DEBRIS AND PROVIDE THE NECESSARY SAFETY DEVICES WHERE NEEDED.

7.  THE CONTRACTOR SHALL GIVE AFFECTED BUSINESS OWNERS AND HOMEOWNER AT LEAST A TWO (2) WORKING DAY ADVANCED NOTICE OF REMOVAL, DEMOLITION AND
/OR CONSTRUCTION ACTIVITY IN FRONT OF OR AFFECTING ACCESS TO THAT BUSINESS OR HOME.

8. THE CONTRACTOR SHALL PRESERVE AND PROTECT PROPERTY MARKERS, SECTION CORNERS, SURVEY MARKS AND BENCH MARKS, SUCH AS STONES, PIPES, OR OTHER
MONUMENTS ENCOUNTERED. IF THE CONTRACTOR MUST DISTURB THE PROPERTY MARKERS OR MONUMENTS, THEIR HORIZONTAL AND VERTICAL LOCATION SHALL BE
DETERMINED AND RECORDED BY A REGISTERED LAND SURVEYOR AND THE OWNER NOTIFIED BEFORE DISTURBING. ALL PROPERTY MARKERS AND MONUMENTS DISTURBED
DURING CONSTRUCTION SHALL BE RE-ESTABLISHED BY A REGISTERED LAND SURVEYOR.

9. ALL MATERIALS REQUIRED MUST BE PROVIDED AS NEW AND OF THE QUALITY CALLED OUT IN THE DRAWINGS AND SPECIFICATIONS. THE CONTRACTOR SHALL PROVIDE
THE EXACT MATERIALS AND PLACE THEM IN ACCORDANCE WITH THE DOCUMENTS AND REGULATORY AGENCY REQUIREMENTS.

10. THE CONTRACTOR SHALL FIELD VERIFY THE HORIZONTAL AND VERTICAL LOCATIONS OF ALL EXISTING UTILITIES PRIOR TO START OF CONSTRUCTION AND SHALL NOTIFY
THE ENGINEER OF ANY CONFLICTS DISCOVERED. SHOULD THE CONTRACTOR PROCEED WITH CONSTRUCTION PRIOR TO DOING THIS AND ANY CONFLICTS OCCUR THEN
THE CONTRACTOR WILL BE RESPONSIBLE FOR THE TOTAL COST TO REMEDY THE SITUATION INCLUDING ENGINEERING FEES. CONTRACTOR IS RESPONSIBLE FOR
PROTECTING EXISTING UTILITIES (SHOWN OR NOT SHOWN) WITHIN SCOPE OF CONSTRUCTION. IF ANY EXISTING UTILITIES ARE DAMAGED, THE CONTRACTOR SHALL
REPAIR THEM AT HIS OWN EXPENSE.

11. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR SITE SAFETY DURING ALL PHASES OF CONSTRUCTION.
12. HGTC WILL HIRE 3RD PARTY INSPECTOR FOR TESTING.

1. EXISTING CONTOURS AND ELEVATIONS AS SHOWN ON THIS PLAN WERE TAKEN FROM A FIELD TOPOGRAPHIC SURVEY PREPARED BY DEVELOPMENT RESOURCE GROUP,LLC,
CONTRACTOR SHALL CONTACT AND REFERENCE SAME BENCHMARK AS USED BY SURVEYOR.

2. BEFORE ANY EARTHWORK IS DONE, THE CONTRACTOR SHALL STAKE OUT AND FLAG THE CLEARING LIMITS, TREES TO BE SAVED & OTHER ITEMS ESTABLISHED BY THE
PLANS. THE CONTRACTOR SHALL PROVIDE ALL NECESSARY ENGINEERING AND SURVEYING FOR LINE AND GRADE CONTROL POINTS RELATED TO EARTHWORK.

3. CLEARING LIMITS SHALL BE, AT A MINIMUM, THE CLEARING REQUIRED IN ORDER TO FACILITATE THE WORK, OR TO PROVIDE FOR ADDITIONAL UTILITIES OR EASEMENTS
AND SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.

4. NO TREE SHALL BE REMOVED OR DAMAGED WITHOUT PRIOR AUTHORIZATION OF THE OWNER OR OWNER'S REPRESENTATIVE. EXISTING TREES TO BE SAVED, AS SHOWN
ON THE DRAWINGS, SHALL BE PRESERVED.

5. ALL BACKFILL AND FILL SOILS SHOULD BE NON-PLASTIC AND GRANULAR IN NATURE. SOILS SHOULD BE PLACED IN MAXIMUM EIGHT (8.0) INCH COMPACTED LIFTS. EACH
LIFT SHALL BE COMPACTED TO AT LEAST NINETY-FIVE PERCENT (95%) OF THE SOIL'S MODIFIED PROCTOR MAXIMUM DRY DENSITY (ASTM D1557).

6. CONTRACTOR IS RESPONSIBLE FOR PROPERLY DISPOSING OF UNSUITABLE MATERIAL OFF SITE. ALL SUITABLE MATERIAL SHALL BE STOCKPILED AT OWNERS DIRECTION.

7. ALL EXCAVATION IS UNCLASSIFIED AND SHALL INCLUDE ALL MATERIALS ENCOUNTERED. UNUSABLE EXCAVATED MATERIAL AND ALL WASTE RESULTING FROM SITE
CLEARING AND GRUBBING SHALL BE DISPOSED OF OFF SITE BY THE CONTRACTOR AT HIS EXPENSE UNLESS INSTRUCTED OTHERWISE BY THE ENGINEER.

8. CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR ALL GEOTECHNICAL ENGINEERING CONCERNING THE SITE, HOMESITE LOCATION, COMPACTION, SOILS AND
COMPACTION TESTING AND HOMESITE SUITABILITY.

DEVELOPMENT RESOURCE GROUP, LLC
4703 OLEANDER DRIVE
MYRTLE BEACH, SC 29577
843-839-3350 | DRGPLLC.COM

PAVING

EROSION CONTROL NOTES

1. IF NECESSARY, SLOPES, WHICH EXCEED EIGHT (8) VERTICAL FEET SHOULD BE STABILIZED WITH SYNTHETIC OR VEGETATIVE MATS, IN ADDITION TO HYDROSEEDING. IT
MAY BE NECESSARY TO INSTALL TEMPORARY SLOPE DRAINS DURING CONSTRUCTION. TEMPORARY BERMS MAY BE NEEDED UNTIL THE SLOPE IS BROUGHT TO GRADE.

N

STABILIZATION MEASURES SHALL BE INITIATED AS SOON AS PRACTICABLE IN PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES HAVE TEMPORARILY OR
PERMANENTLY CEASED, BUT IN NO CASE MORE THAN FOURTEEN (14) DAYS AFTER WORK HAS CEASED, EXCEPT AS STATED BELOW.

e WHERE STABILIZATION BY THE 14TH DAY IS PRECLUDED BY SNOW COVER OR FROZEN GROUND CONDITIONS STABILIZATION MEASURES MUST BE INITIATED AS SOON AS
PRACTICABLE.

e WHERE CONSTRUCTION ACTIVITY ON A PORTION OF THE SITE IS TEMPORARILY CEASED, AND EARTH-DISTURBING ACTIVITIES WILL BE RESUMED WITHIN 14 DAYS,
TEMPORARY STABILIZATION MEASURES DO NOT HAVE TO BE INITIATED ON THAT PORTION OF THE SITE.

w

ALL SEDIMENT AND EROSION CONTROL DEVICES SHALL BE INSPECTED ONCE EVERY CALENDAR WEEK. IF PERIODIC INSPECTION OR OTHER INFORMATION INDICATES THAT
A BMP HAS BEEN INAPPROPRIATELY, OR INCORRECTLY, THE PERMITTEE MUST ADDRESS THE NECESSARY REPLACEMENT OR MODIFICATION REQUIRED TO CORRECT THE BMP
WITHIN 48 HOURS OF IDENTIFICATION.

4. PROVIDE SILT FENCE AND/OR OTHER CONTROL DEVICES, AS MAY BE REQUIRED, TO CONTROL SOIL EROSION DURING UTILITY CONSTRUCTION. ALL DISTURBED AREAS
SHALL BE CLEANED, GRADED, AND STABILIZED WITH GRASSING IMMEDIATELY AFTER THE UTILITY INSTALLATION. FILL, COVER, AND TEMPORARY SEEDING AT THE END OF
EACH DAY ARE RECOMMENDED. IF WATER IS ENCOUNTERED WHILE TRENCHING, THE WATER SHOULD BE FILTERED TO REMOVE SEDIMENT BEFORE BEING PUMPED BACK
INTO ANY WATERS OF THE STATE.

5. ALL EROSION CONTROL DEVICES SHALL BE PROPERLY MAINTAINED DURING ALL PHASES OF CONSTRUCTION UNTIL THE COMPLETION OF ALL CONSTRUCTION ACTIVITIES
AND ALL DISTURBED AREAS HAVE BEEN STABILIZED. ADDITIONAL CONTROL DEVICES MAY BE REQUIRED DURING CONSTRUCTION IN ORDER TO CONTROL EROSION AND/OR
OFFSITE SEDIMENTATION. ALL TEMPORARY CONTROL DEVICES SHALL BE REMOVED ONCE CONSTRUCTION IS COMPLETE AND THE SITE IS STABILIZED.

6. THE CONTRACTOR MUST TAKE NECESSARY ACTION TO MINIMIZE THE TRACKING OF MUD ONTO PAVED ROADWAY(S) FROM CONSTRUCTION AREAS AND THE GENERATION
OF DUST. THE CONTRACTOR SHALL DAILY REMOVE MUD/SOIL FROM PAVEMENT, AS MAY BE REQUIRED.

7. RESIDENTIAL SUBDIVISIONS REQUIRE EROSION CONTROL FEATURES FOR INFRASTRUCTURE AS WELL AS FOR INDIVIDUAL LOT CONSTRUCTION. INDIVIDUAL PROPERTY
OWNERS SHALL FOLLOW THESE PLANS DURING CONSTRUCTION OR OBTAIN APPROVAL OF AN INDIVIDUAL PLAN IN ACCORDANCE WITH S.C REG. 72-300 ET SEQ. AND
SCR100000.

8. TEMPORARY DIVERSION BERMS AND/OR DITCHES WILL BE PROVIDED AS NEEDED DURING CONSTRUCTION TO PROTECT WORK AREAS FROM UPSLOPE RUNOFF AND/OR TO
DIVERT SEDIMENT-LADEN WATER TO APPROPRIATE TRAPS OR STABLE OUTLETS.

9. ALL WATERS OF THE STATE (WOS), INCLUDING WETLANDS, ARE TO BE FLAGGED OR OTHERWISE CLEARLY MARKED IN THE FIELD. A DOUBLE ROW OF SILT FENCE IS TO BE
INSTALLED IN ALL AREAS WHERE A 50-FOOT BUFFER CAN'T BE MAINTAINED BETWEEN THE DISTURBED AREA AND ALL WOS. A 10-FOOT BUFFER SHOULD BE MAINTAINED
BETWEEN THE LAST ROW OF SILT FENCE AND ALL WOS.

10. LITTER, CONSTRUCTION DEBRIS, OILS, FUELS, AND BUILDING PRODUCTS WITH SIGNIFICANT POTENTIAL FOR IMPACT (SUCH AS STOCKPILES OF FRESHLY TREATED LUMBER)
AND CONSTRUCTION CHEMICALS THAT COULD BE EXPOSED TO STORM WATER MUST BE PREVENTED FROM BECOMING A POLLUTANT SOURCE IN STORM WATER DISCHARGES.

11. A COPY OF THE SWPPP, INSPECTIONS RECORDS, AND RAINFALL DATA MUST BE RETAINED AT THE CONSTRUCTION SITE OR A NEARBY LOCATION EASILY ACCESSIBLE
DURING NORMAL BUSINESS HOURS, FROM THE DATE OF COMMENCEMENT OF CONSTRUCTION ACTIVITIES TO THE DATE THAT FINAL STABILIZATION IS REACHED.

12. INITIATE STABILIZATION MEASURES ON ANY EXPOSED STEEP SLOPE (3H:1V OR GREATER) WHERE LAND-DISTURBING ACTIVITIES HAVE PERMANENTLY OR TEMPORARILY
CEASED, AND WILL NOT RESUME FOR A PERIOD OF 7 CALENDAR DAYS.

13. MINIMIZE SOIL COMPACTION AND, UNLESS INFEASIBLE, PRESERVE TOPSOIL.

14. MINIMIZE THE DISCHARGE OF POLLUTANTS FROM EQUIPMENT AND VEHICLE WASHING, WHEEL WASH WATER, AND OTHER WASH WATERS. WASH WATERS MUST BE
TREATED IN A SEDIMENT BASIN OR ALTERNATIVE CONTROL THAT PROVIDES EQUIVALENT OR BETTER TREATMENT PRIOR TO DISCHARGE;

15. MINIMIZE THE DISCHARGE OF POLLUTANTS FROM DEWATERING OF TRENCHES AND EXCAVATED AREAS. THESE DISCHARGES ARE TO BE ROUTED THROUGH APPROPRIATE
BMPS (SEDIMENT BASIN, FILTER BAG, ETC.).

16. THE FOLLOWING DISCHARGES FROM SITES ARE PROHIBITED:
e WASTEWATER FROM WASHOUT OF CONCRETE, UNLESS MANAGED BY AN APPROPRIATE CONTROL;
e WASTEWATER FROM WASHOUT AND CLEANOUT OF STUCCO, PAINT, FORM RELEASE OILS, CURING COMPOUNDS AND OTHER CONSTRUCTION MATERIALS;
e FUELS, OILS, OR OTHER POLLUTANTS USED IN VEHICLE AND EQUIPMENT OPERATION AND MAINTENANCE; AND
e SOAPS OR SOLVENTS USED IN VEHICLE AND EQUIPMENT WASHING.

17. AFTER CONSTRUCTION ACTIVITIES BEGIN, INSPECTIONS MUST BE CONDUCTED AT A MINIMUM OF AT LEAST ONCE EVERY CALENDAR WEEK AND MUST BE CONDUCTED UNTIL
FINAL STABILIZATION IS REACHED ON ALL AREAS OF THE CONSTRUCTION SITE.

18. IF EXISTING BMPS NEED TO BE MODIFIED OR IF ADDITIONAL BMPS ARE NECESSARY TO COMPLY WITH THE REQUIREMENTS OF THIS PERMIT AND/OR SC'S WATER QUALITY
STANDARDS, IMPLEMENTATION MUST BE COMPLETED BEFORE THE NEXT STORM EVENT WHENEVER PRACTICABLE. IF IMPLEMENTATION BEFORE THE NEXT STORM EVENT IS
IMPRACTICABLE, THE SITUATION MUST BE DOCUMENTED IN THE SWPPP AND ALTERNATIVE BMPS MUST BE IMPLEMENTED AS SOON AS REASONABLY POSSIBLE.

19. A PRE-CONSTRUCTION CONFERENCE MUST BE HELD FOR EACH CONSTRUCTION SITE WITH AN APPROVED ON-SITE SWPPP PRIOR TO THE IMPLEMENTATION OF
CONSTRUCTION ACTIVITIES. FOR NON-LINEAR PROJECTS THAT DISTURB 10 ACRES OR MORE THIS CONFERENCE MUST BE HELD ON-SITE UNLESS THE DEPARTMENT HAS
APPROVED OTHERWISE.

1. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH THESE PLANS SCDOT STANDARD SPECIFICATIONS, LATEST EDITION, AND GEOTECHNICAL REPORT (WHEN PROVIDED).

2. UPON COMPLETION OF PAVING, CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING PAVEMENT CORE DATA AS REQUESTED BY SCDOT OR THE ENGINEER. (SCDOT CAN
ONLY ASK FOR A CORE FOR RIGHT-OF-WAY WORK).

3. PRIME COAT AND TACK COAT APPLICATION TO BE IN ACCORDANCE WITH SCDOT STANDARD SPECIFICATIONS.

4. ALL SIGNS, PAVEMENT MARKINGS, AND OTHER TRAFFIC CONTROL DEVICES SHALL CONFORM TO THE SCDOT STANDARDS/FOR ROADWAY CONSTRUCTION AND THE MUTCD
FOR HIGHWAY CONSTRUCTION.

5. UNLESS OTHERWISE DIRECTED, PAVEMENT MARKINGS SHALL BE PAINT OR AS DIRECTED BY THE OWNER.
6. ALL STOP BARS AND ARROWS ARE TO BE THERMOPLASTIC.
8. SAW CUTS ON EXISTING PAVEMENT FOR PATCHING SHALL HAVE A TYPICAL MINIMUM WIDTH OF 24 INCHES UNLESS OTHERWISE DIRECTED BY THE ENGINEER.
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’_ END MILLING AT

EDGE OF TRAVEL LANE

'230,

4" YELLOW DOUBLE LANE LINES
EXISTING DRIVEWAY

END MILLING/

FULL DEPTH PAVING
IF NECESSARY
TO ENSURE CLEAN RADIUS

FULL DEPTH PAVING
IF NECESSARY
TO ENSURE CLEAN RADIUS

RIGHT OF WAY LINE

PARCEL: 01-0445-036-00-00
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END MILLING AT
EDGE OF TRAVEL LANE

END MILLING AT
/ END OF CURB

LEGEND

NOTES:

MILLING AREA
106,040 SF | 2.43 AC

SCDOT MILLING AREA

FULL DEPTH SECTION

1)  ALL MILLING TO BE PERFORMED TO
1.5" DEPTH

2) CONTRACTOR TO INSPECT THE
MILLING AREA AND PROTECT ALL
UTILITY LIDS, FRAMES, COVERS, ETC

3) ALL PARKING BUMPERS TO BE
REMOVED PRIOR TO MILLING, STORED
AT THE DIRECTION OF THE OWNER
AND REPLACED

4) PARKING STRIPING TO BE REPLACED
WITH PAINT AS SPECIFIED

5) STOP BARS AND CROSSWALKS TO BE
REPLACED WITH THERMOPLASTIC AS
SPECIFIED

6) SEE STRIPING PLAN FOR SPECIFIC
DIMENSION REQUIREMENTS

7) WORKIN SCDOT AREA IS SUBJECT TO
ALL SCDOT ENCROACHMENT PERMIT
REQUIREMENTS

60

120

(IN FEET)
1inch = 30 ft.

DEVELOPMENT RESOURCE GROUP, LLC
4703 OLEANDER DRIVE
MYRTLE BEACH, SC 29577
843-839-3350 | DRGPLLC.COM
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AUX E AUX LANE AUX LANE 24" STOP BAR- THERMO AUX LANE
4" YELLOW DOUBLE LANE LINES 4" YELLOW DOUBLE LANE LINES
DEVELOPMENT RESOURCE GROUP, LLC
4703 OLEANDER DRIVE
= NOTES: MYRTLE BEACH, SC 29577
O 843-839-3350 | DRGPLLC.COM
1) MEASURE TOTAL WIDTH OF EACH
‘ PARKING BAY FROM EDGE OF
| . PAVEMENT. RESTRIPED STALLS TO g,
‘\ | D BE EQUALLY SPACED WITHIN BAYS. Nk CAOZ%/
| | 2) ALL PARKING STALLS SHALL MEET S L2
MINIMUM DIMENSIONAL STANDARDS. S {DEVELOPMENT 2 2
3) ALL STRIPING TO MEET MUTCD AND =2} crouP, Lic ==
SCDOT STANDARDS. 25, No.6089 VS
4) SEE DETAILS. e
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2" SCDOT ASPHALT SURFACE COURSE TYPE B

4" SCDOT ASPHALT BINDER COURSE TYPE B NOTES

1. ALL MATERIALS SHALL MEET APPLICABLE STANDARDS SET
FORTH IN THE SCDOT CONSTRUCTION STANDARDS LATEST EDITION.
2. SUBGRADE SHALL BE FREE OF ALL ROCKS AND DEBRIS LARGER THAN
. 1" DIAMETER AND SHALL BE COMPACTED TO 95% MODIFIED PROCTOR.
10" GRADED AGGREGATE BASE COURSE CERTIFIED COMPACTION TESTS MUST BE SUBMITTED TO THE
ENGINEER PRIOR TO APPLICATION OF ANY BASE MATERIAL (TO BE
DETERMINED IN THE FIELD BY THE ENGINEER).
3. GABC SHALL BE COMPACTED TO 100% MODIFIED PROCTOR.

18" STABLE COMPACTED SUBGRADE

SCDOT RIGHT OF WAY DEVELOPMENT RESOURCE GROUP, LLC
ASPHALT PAVEMENT SECTION 4703 OLEANDER DRIVE
MYRTLE BEACH, SC 29577
843-839-3350 | DRGPLLC.COM

N.T.S.

DEVELOPMENT RESOURCE GROUP, LLC

WIDTH VARIES =
(WIDTH OF LANE) =

O
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24" THERMOPLASTIC 90MIL 24"

STOP BAR WY
NOTES \\\\\\\\\\’\ CA /////,//

1. ALL STOP BARS, CROSSWALKS, STRIPPING AND SYMBOLS SHALL D 4
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